STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 17

NUMBER OF BI DDERS 7
Bl D RANK

11/ 07/ 06
02- 378004

02- TRI - 3-43.9/53. 7

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HA21

BI D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN TRINI TY COUNTY AT STUART FORK

BRI DGE AND AT THE EAST FORK STUART

FORK BRI DGE

REPLACE BRI DGE AND UPGRADE RAI L

0. 0%
4, 200, 000

3,976,011. 50 AMOUNT UNDER

120, 271. 50

P- P

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER E

Bl D245
PACE 1
11/ 08/ 06

CONTRACT CODE 'B '

94 CONTRACT | TEMS

FEDERAL Al D ACST-P003-(029)E

003- (029) E

180
ST 3.02

Bl D TOTAL

3, 855, 740. 00

3, 940, 310. 00

4,139, 204. 00

4,311, 508. 00

4,342,117. 30

4,476, 011. 00

Bl DDER | D

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049

STEWART ENG NEERI NG | NC

P O BOX 990010
REDDI NG CA 96099

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA  96049- 1539

GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

VI KI NG CONSTRUCTI ON COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

FAX

FAX

FAX

FAX

FAX

FAX

707 443-6371
00105709
707 443-0277

530 246-4292
00769989
530 246-9940

530 244-8464
00796880
530 244-8462

530 365-3930
00494255
530 365-5465

925 372-8000
00851187
925 372-8001

916 852-5530
00745029
916 852-5533



02- 378004
02-TRI - 3-43
11/ 07/ 06

4,697, 546. 00

3

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049

Bl D245
PAGE 2
11/ 08/ 06

530 245-0132
00703199
FAX 530 245-1016



02- 378004
02-TRI - 3-43
11/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

11/ 08/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY
ANDERSON CA

BENTANCOURT BROTHER CONSTRUCTI ON
LI VERMORE CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

E P JARRETT FOUNDATI ON
WEST SACRAMENTO CA

F D THOVAS
MEDFORD OR

MORTON REI NFORCI NG | NC
LAKEPORT CA

TRUESDELL CORPORATI ON
PHOENI X AZ

RAI LI NG

S| GNAL SYSTEM AND FLASHI NG BEACON

STRI PI NG

Pl LE DRI VI NG

PAI NT STRUCTURAL STEEL

REBAR

POLYESTER CONCRETE AND JO NT SEALS



02- 378004 Bl D245

02-TRI - 3-43 PAGE 4

11/ 07/ 06 11/ 08/ 06
LI'ST OF SUBCONTRACTORS

BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APEX FENCE COVPANY METAL BEAM GUARD RAI L AND BRI DGE RAI L ( PARTIAL)

ANDERSON CA
APPLY A LINE STRI PI NG
ANDERSON CA
BENTANCOURT BROTHERS CONSTRUCTI ON TEMPORARY S| GNAL AND FLASHI NG BEACON ( PARTI AL)
LI VERMORE CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CONFAB FURNI SH AND | NSTALL PRECAST G RDERS ( PARTI AL)
LATHROP CA
F D THOVAS PAINTI NG
MEDFORD OR
M AND S ENVI RONVENTAL EROSI ON CONTROL
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA S| GNS
REDDI NG CA

BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 A C DI KE COMPANY ASPHALT CONCRETE DI KE

LI NCOLN CA
APEX FENCE COMPANY BRI DGE RAI L AND METAL BEAM GUARD RAI L
ANDERSON CA

CONTI NUED ON NEXT PAGE



02- 378004 Bl D245

02-TRI - 3-43 PAGE 5

11/ 07/ 06 11/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APPLY A LI NE STRI PI NG
ANDERSON CA
BENTANCOURT BROTHERS CONSTRUCTI ON TEMPORARY SI GNAL SYSTEM AND FLASHI NG BEACONS
LI VERMORE CA
CONFAB CORPCORATI ON PRECAST CONCRETE
LATHROP CA
DE BRUI N CONSTRUCTI ON | NC JO NT SEAL AND PCLYESTER
FRENCH CAMP CA
E P JARRETT FOUNDATI ONS COVPANY STEEL PI LI NG
VEEST SACRAMENTO CA
JEFFCO PAI NTI NG AND COATI NG PI NTI NG AND CLEANI NG
VALLEJO CA
M AND S ENVI RONVENTAL LANDSCAPE ERCSI ON CONTROL
REDDI NG CA
RON HALE CONSTRUCTI ON ASPHALT CONCRETE
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS

REDDI NG CA



02- 378004
02-TRI - 3-43
11/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
11/ 08/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

BENTANCOURT BROTHERS CONSTRUCTI ON
LI VERMORE CA

CONFAB
LATHROP CA

F D THOVAS
MEDFORD OR

MORTON REI NFORCI NG
LAKEPORT CA

PENHALL COVPANY
SAN LEANDRO CA

STROER AND GRAFF
ANTI OCH CA

TRAFFI C SOLUTI ONS
REDDI NG CA

TRUESDELL CORPORATI ON
PHOENI X AZ
CONTI NUED ON NEXT PAGE

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

STRI PI NG

ELECTRI CAL

PORTLAND CEMENT G RDERS

PAI NTI NG

REBAR

DEMOLI TI ON

FURNI SH AND DRI VE PI LE

CONSTRUCTI ON AREA SI GNS

POLYESTER CONCRETE
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02-TRI - 3-43
11/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

11/ 08/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

TULLI'S INC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE COVPANY
ANDERSON CA

BENTANCOURT CONSTRUCTI OON
LI VERMORE CA

CONFAB
LATHROP CA

DE BRUI N CONSTRUCTI ON | NC
FRENCH CAMP CA

JEFFCO PAI NTI NG
VALLEJO CA

MORTON REI NFORCI NG | NC
LAKEPORT CA

RON HALE CONSTRUCTI ON
REDDI NG CA

WEST COAST VELDI NG
NAPA CA

VETAL BEAM GUARD RAI L AND BRI DGE RAI L

TRAFFI C SI GNAL

CONCRETE G RDERS

POLYESTER AND RELATED

PAI NT STEEL, CLEAN AND SPOT BLAST

REBAR

ASPHALT CONCRETE PAVI NG

Pl LI NG



02- 378004
02-TRI - 3-43
11/ 07/ 06
LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

11/ 08/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

APEX FENCE COVPANY
ANDERSON CA

BENTANCOURT BROTHERS CONSTRUCTI ON
LI VERMORE CA

CAMBLI N STEEL SERVI CE
SACRAMENTO CA

CONFAB
LATHROP CA

E P JARRETT FOUNDATI ON
VEEST SACRAMENTO CA

F D THOVAS
MEDFORD OR

PENHALL COVPANY
SAN LEANDRO CA

STI MPEL W EBELHAUS ASSOCI ATES
REDDI NG CA

TRUESDELL CORPORATI ON
PHOENI X AZ

VETAL BEAM GUARD RAI L

S| GNAL SYSTEM

REI NFCRCI NG STEEL

PRECAST G RDERS

Pl LI NG

PAI NT STRUCTURAL STEEL

BRI DGE REMOVAL

ROADWORK

JO NT SEAL AND OVERLAY



02- 378004 Bl D245

02-TRI - 3-43 PAGE 9

11/ 07/ 06 11/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LOOM S CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L ( PARTI AL)
ANDERSON CA
APPLY A LI NE STRI PI NG ( PARTI AL)
ANDERSON CA
BENTANCOURT CONSTRUCTI ON ELECTRI CAL ( PARTI AL)
LI VERMORE CA
CAMBLI N STEEL REBAR ( PARTI AL)
SACRAMENTO CA
CONFAB G RDERS ( PARTI AL)
LATHROP CA
E P JARRETT FOUNDATI ON Pl LI NG ( PARTI AL)
VEEST SACRAMENTO CA
F D THOVAS PAI NTI NG ( PARTI AL)
MEDFORD OR
M AND S ENVI RONVENTAL ERCSI ON CONTRCL ( PARTI AL)
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA S| GNS ( PARTI AL)
REDDI NG CA
TRUESDELL CONSTRUCTI ON POLYESTER ( PARTI AL)
PHOENI X AZ

CONTI NUED ON NEXT PAGE



02- 378004
02-TRI - 3-43
11/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 10

11/ 08/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 W C MALONEY
STOCKTON CA

BRI DGE REMOVAL ( PARTI AL)



02- 378004 Bl D245

02-TRI - 3-43 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
11/ 07/ 06 11/ 08/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 115 10. 00 1, 150. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 5, 000. 00 5, 000. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 30, 000. 00 30, 000. 00
4 074028 TEMPORARY FI BER ROLL M 150 10. 00 1, 500. 00
5 074029 TEMPORARY SI LT FENCE M 435 6. 00 2,610. 00
6 074031 TEMPORARY GRAVEL BAG BERM M 77 15. 00 1, 155. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 500. 00 3, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 20, 000. 00 20, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 75, 000. 00 75, 000. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 2 100. 00 200. 00
11 (S) 120182 PORTABLE DELI NEATOR EA 39 50. 00 1, 950. 00
12 (S) 121150 TEMPORARY END SECTI ON EA 1 250. 00 250. 00
13 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUWVP SUM 250, 000. 00 250, 000. 00
14 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 50, 000. 00 50, 000. 00
15 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUWVP SUM 50, 000. 00 50, 000. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 530 70. 00 37,100. 00
17 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 2 2,500. 00 5, 000. 00
18 (S) 010429 TEMPORARY CRASH CUSHI ON ( ADI EM EA 2 7, 000. 00 14, 000. 00
19 150206 ABANDON CULVERT EA 1 800. 00 800. 00
20 150662 REMOVE METAL BEAM GUARD RAI LI NG M 210 15. 00 3, 150. 00
21 150805 REMOVE CULVERT M 39 65. 00 2,535.00
22 150820 REMOVE | NLET EA 1 300. 00 300. 00
23 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 620 25. 00 15, 500. 00
24 152300 RESET OBJECT MARKER EA 4 60. 00 240. 00
25 152320 RESET ROADSI DE SI GN EA 10 200. 00 2, 000. 00
26 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 870 15. 00 13, 050. 00
27 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M 1,170 8. 00 9, 360. 00
28 157551 BRI DGE REMOVAL, LOCATION A LS LUMP SUM 100, 000. 00 100, 000. 00
29 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWVP SUM 175, 000. 00 175, 000. 00
30 160101 CLEARI NG AND GRUBBI NG HA 0.5 20, 000. 00 10, 000. 00
31 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 10, 000. 00 10, 000. 00
32 190101 ROADWAY EXCAVATI ON VB 4,220 20. 00 84, 400. 00
33 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 326 200. 00 65, 200. 00
34 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 174 350. 00 60, 900. 00
35 193114 SAND BACKFI LL VB 4 600. 00 2,400. 00
36 198001 | MPORTED BORROW VB 970 30. 00 29,100. 00
37 (S) 203003 STRAW ( ERCSI ON CONTRQL) TONN 1.5 650. 00 975. 00



02- 378004 Bl D245

02- TRl - 3- 43 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 07/ 06 11/ 08/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 (S) 010430 FI BER KG 29 5. 00 145. 00
39 (S) 203014 FI BER ( EROSI ON CONTROL) KG 139 5.00 695. 00
40 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 1.5 800. 00 1, 200. 00
41 038441 PURE LI VE SEED ( ERCSI ON CONTROL TYPE 1) KG 26 142. 00 3, 692. 00
42 038442 PURE LI VE SEED ( EROSI ON CONTROL TYPE 2) KG 6 200. 00 1, 200. 00
43 (S) 203056 COMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 69 3.00 207. 00
44 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 43 6. 00 258. 00
45 (S) 038443 STABI LI ZI NG EMULSI ON ( GYPSUM MATTE) KG 120 5. 00 600. 00
46 260201 CLASS 2 AGGREGATE BASE VB 180 175. 00 31, 500. 00
47 390146 ASPHALT CONCRETE (TYPE A, 12.5-M TONN 480 200. 00 96, 000. 00
MAXI MUM GRADI NG)
48 393001 PAVEMENT REI NFORCI NG FABRI C v 320 15. 00 4, 800. 00
49 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 13 25. 00 325. 00
AREA)
50 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 6 58. 00 348. 00
51 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 55 58. 00 3,190. 00
52 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 22 58. 00 1, 276.00
53 490570 FURNI SH STEEL PILING (HP 360 X 174) M 474 150. 00 71, 100. 00
54 (S) 490571 DRI VE STEEL PILE (HP 360 X 174) EA 28 5, 800. 00 162, 400. 00
55 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 64 1, 500. 00 96, 000. 00
56 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 300 2,100. 00 630, 000. 00
57 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1 1, 500. 00 1, 500. 00
58 510526 M NOR CONCRETE ( BACKFI LL) VB 2 600. 00 1, 200. 00
59 511105 DRI LL AND BOND ROD M 24 450. 00 10, 800. 00
60 511106 DRI LL AND BOND DOWEL M 167 40. 00 6, 680. 00
61 511118 CLEAN EXPANSI ON JO NT M 29 150. 00 4, 350. 00
62 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 7 20, 000. 00 140, 000. 00
G RDER (20 M- 25 M
63 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 7 6, 000. 00 42, 000. 00
G RDER
64 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 23 3, 800. 00 87, 400. 00
65 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY V7 1,170 45. 00 52, 650. 00
66 (S) 519120 JONT SEAL (MR 15 M) M 27 200. 00 5, 400. 00
67 (S) 519144 JONT SEAL (MR 50 MV) M 29 300. 00 8, 700. 00
68 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 26, 862 3.00 80, 586. 00
69 ( SF)520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 10, 630 4.00 42, 520. 00
70 (F) 550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 9,116 6. 00 54, 696. 00
71 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 9,116 6. 00 54, 696. 00



02- 378004 Bl D245

02- TRI - 3- 43 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
11/ 07/ 06 11/ 08/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
72 (S) 590111 PAI NT STRUCTURAL STEEL (EXI STI NG BRI DGE) LS LUMP SUM 270, 000. 00 270, 000. 00
73 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 28 400. 00 11, 200. 00
74 650075 600 MM RElI NFORCED CONCRETE Pl PE M 34 400. 00 13, 600. 00
75 705224 600 MM CONCRETE FLARED END SECTI ON EA 3 1, 000. 00 3, 000. 00
76 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) VB 150 120. 00 18, 000. 00
77 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) MB 13 275. 00 3,575. 00
78 721010 ROCK SLOPE PROTECTI ON VB 5 350. 00 1, 750. 00
(BACKING NO. 1, METHOD B)
79 729010 ROCK SLOPE PROTECTI ON FABRI C MR 70 4.00 280. 00
80 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 119 4.00 476. 00
81 (SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 790 40. 00 31, 600. 00
82 820110 M LEPCST MARKER EA 1 60. 00 60. 00
83 820112 MARKER ( CULVERT) EA 4 50. 00 200. 00
84 820151 OBJECT MARKER (TYPE L-1) EA 8 40. 00 320. 00
85 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 54 160. 00 8, 640. 00
86 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 7 4,500. 00 31, 500. 00
87 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 3, 300. 00 3, 300. 00
88 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 5 2, 400. 00 12, 000. 00
89 (F) 839740 CALI FORNI A ST-10 BRI DGE RAI L M 245 800. 00 196, 000. 00
90 (F) 040475 CALI FORNI A ST-20S BRI DGE RAI L M 73 1, 400. 00 102, 200. 00
91 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 8 200. 00 1, 600. 00
92 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 380 10. 00 13, 800. 00
( SPRAYABLE)
93 (S) 850122 PAVEMENT MARKER EA 68 25.00 1, 700. 00
( RETROREFLECTI VE- RECESSED)
94 999990 MOBI LI ZATI ON LS LUMP SUM 300, 000. 00 300, 000. 00

TOTAL 3, 855, 740. 00



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE

w
=

WWWWWWwwWww
OCO~NOOR~WN

02- 378004
02-TRI - 3-43
11/ 07/ 06

15.

2, 500.
15, 000.
240, 000.
125.

50.

1, 000.
250, 000.
65, 000.
50, 000.
100.

2, 000.
12, 500.
4, 000.
15.

85.

500.

40.

55.

500.

20.

21.

100, 000.
175, 000.
21, 000.
10, 000.
50.

250.
100.
200.

5.

600.

3.

3.

240000.
250.
1950.
1000.
250000.
65000.
50000.
53000.
4000.
25000.
4000.
3150.
3315.
500.
24800.
220.
5000.
17400.
24570.
100000.
175000.
10500.
10000.
211000.
81500.
17400.
800.
4850.
900.
87.
417.

SUMMARY

100, 000.
175, 000.
10, 500.
10, 000.
27.

185.

125.

100.

20.

800.

6.

6.

OF

REMA/

260000.
27140.
55500.
58300.

860.
49200.
2600.
3780.
10530.
1600.
19220.
296.
400.
6090.
10530.
100000.
175000.
5250.
10000.

113940.
60310.
21750.

400.
19400.
1200.
174.
834.

90.

1, 500.
15, 000.
142, 000.
100.

50.

150.
210, 000.
25, 000.
25, 000.
100.

4, 000.
15, 000.
2,500.
15.

50.

1, 500.
25.

60.

250.

25.

5.

100, 000.
175, 000.
10, 500.
10, 000.
65.

500.
400.
300.

50.

500.

2.

2.

142000.
200.
1950.
150.
210000.
25000.
25000.
53000.
8000.
30000.
2500.
3150.
1950.
1500.
15500.
240.
2500.
21750.
5850.
100000.
175000.
5250.
10000.
274300.
163000.
69600.
1200.
48500.
750.
58.
278.

Bl D245
PAGE 14
11/ 08/ 06

45.

1, 500.
15, 000.
90, 000.
150.
45.

1, 500.
225, 000.
55, 900.
50, 000.
120.

1, 000.
8, 000.
500.
30.
400.

2, 500.
55.

77.
500.
22.

15.

100, 000.
175, 000.
21, 000.
10, 000.
50.
200.
150.
200.
70.
800.

3.

3.

00
00
00
00
00
00
00
00
00
00
00
00

225000.
55900.
50000.
63600.

2000.
16000.
500.
6300.
15600.
2500.
34100.
308.
5000.
19140.
17550.

100000.

175000.
10500.
10000.

211000.
65200.
26100.

800.
67900.
1200.
87.
417.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

02- 378004
02-TRI - 3-43
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168000.
108800.
510000.
3500.
400.
3600.
5845.
7250.
119000.
42000.
73600.
35100.
6075.
7250.
67155.
35079.
45580.
36464.
284000.
11200.
20400.
1800.
15000.
1625.
675.

SUMMARY

OF

REMA/

120000.
1120.
1300.
1800.
4675.
1870.

49770.

193200.

44800.

600000.

2450.

490.
4320.
25050.
4930.
149380.
45500.
107640.
87750.
13500.
23200.
80586.
42520.
54696.
18232.
229000.
126000.
12580.
3330.
18000.
1612.
925.

.00
.00
.00
.00
.00
.00

118500.
140000.
64000.
735000.
2000.
1000.
12000.
20875.
4060.
115500.
35000.
86250.
51480.
4725.
6960.
80586.
53150.
59254,
50138.
265000.
10080.
25500.
7500.
26250.
4550.
2500.

Bl D245
PAGE 15
11/ 08/ 06
FI FTH
Bl D AMOUNT
1, 600. 00 2400
200. 00 5200
400. 00 2400
6. 00 414
5. 00 215
5.50 660
111. 00 19980
200. 00 96000
5. 00 1600
75. 00 975
25. 00 150
25.00 1375
25. 00 550.
275. 00 130350.
4, 300. 00 120400.
900. 00 57600.
2, 650. 00 795000.
2,500. 00 2500.
700. 00 1400.
200. 00 4800.
125. 00 20875.
75. 00 2175.
17, 000. 00 119000.
12, 500. 00 87500.
3, 600. 00 82800.
70. 00 81900.
230. 00 6210.
400. 00 11600.
2.65 71184.
3.30 35079.
5.50 50138.
12. 00 109392.
210, 000. 00 210000.
2, 300. 00 64400.
700. 00 23800.
1, 700. 00 5100.
450. 00 67500.
400. 00 5200.
500. 00 2500.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

94
TOT

02- 378004
02-TRI - 3-43
11/ 07/ 06
SECOND
Bl D AMOUNT
5. 00 350. 00
10. 00 1190. 00
5. 00 3950. 00
60. 00 60. 00
50. 00 200. 00
40. 00 320. 00
160. 00 8640. 00
4,500. 00 31500. 00
3, 300. 00 3300. 00
2,400. 00 12000. 00
700. 00 171500. 00
1, 200. 00 87600. 00
190. 00 1520. 00
4.00 5520. 00
42.00 2856. 00
390, 000. 00 390000. 00
3, 940, 310. 00

SUMMARY

OF

4,

REMA/

15000. 00
294000. 00
119720. 00

2400. 00
8280. 00
4420. 00
400000. 00

139, 204. 00

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT

2.00 140.
3. 00 357.
15. 00 11850.
60. 00 60.
50. 00 200.
40. 00 320
160. 00 8640
4,500. 00 31500
3, 300. 00 3300
2,400. 00 12000
610. 00 149450
1, 193. 00 87089.
190. 00 1520.
4.00 5520.
42.00 2856.
428, 000. 00 428000
4, 311, 508. 00

Bl D245

PAGE 16
11/ 08/ 06
FI FTH
Bl D AMOUNT
5. 00 350
12. 00 1428
15. 00 11850
100. 00 100
100. 00 400
100. 00 800
85. 00 4590
5, 000. 00 35000
3, 300. 00 3300
3, 000. 00 15000.
595. 00 145775
995. 00 72635.
200. 00 1600.
5.00 6900.
50. 00 3400.
425, 000. 00 425000
4,342,117. 30



02- 378004 Bl D245
02-TRI - 3-43 SUMMARY OF REMAI NI NG BI DDERS PAGE 17
11/ 07/ 06 11/ 08/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 50. 00 5750. 00 30. 00 3450. 00
2 2,500. 00 2500. 00 1, 600. 00 1600. 00
3 25, 000. 00 25000. 00 4, 500. 00 4500. 00
4 45. 00 6750. 00 50. 00 7500. 00
5 20. 00 8700. 00 15. 00 6525. 00
6 100. 00 7700. 00 50. 00 3850. 00
7 5, 000. 00 10000. 00 3, 000. 00 6000. 00
8 15, 000. 00 15000. 00 15, 000. 00 15000. 00
9 150, 000. 00 150000. 00 42, 500. 00 42500. 00
10 250. 00 500. 00 125. 00 250. 00
11 50. 00 1950. 00 150. 00 5850. 00
12 5, 000. 00 5000. 00 5, 000. 00 5000. 00
13 300, 000. 00 300000. 00 215, 000. 00 215000. 00
14 30, 000. 00 30000. 00 40, 000. 00 40000. 00
15 75, 000. 00 75000. 00 55, 000. 00 55000. 00
16 120. 00 63600. 00 110. 00 58300. 00
17 3, 000. 00 6000. 00 10, 000. 00 20000. 00
18 15, 000. 00 30000. 00 23, 500. 00 47000. 00
19 3, 000. 00 3000. 00 3, 000. 00 3000. 00
20 20. 00 4200. 00 20. 00 4200. 00
21 80. 00 3120. 00 125. 00 4875. 00
22 750. 00 750. 00 1, 500. 00 1500. 00
23 25. 00 15500. 00 42.00 26040. 00
24 75. 00 300. 00 75. 00 300. 00
25 250. 00 2500. 00 400. 00 4000. 00
26 50. 00 43500. 00 20. 00 17400. 00
27 6. 00 7020. 00 10. 00 11700. 00
28 100, 000. 00 100000. 00 100, 000. 00 100000. 00
29 175, 000. 00 175000. 00 175, 000. 00 175000. 00
30 21, 000. 00 10500. 00 21, 000. 00 10500. 00
31 10, 000. 00 10000. 00 10, 000. 00 10000. 00
32 50. 00 211000. 00 42. 00 177240. 00
33 325. 00 105950. 00 325. 00 105950. 00
34 200. 00 34800. 00 205. 00 35670. 00
35 600. 00 2400. 00 450. 00 1800. 00
36 35. 00 33950. 00 79. 00 76630. 00
37 700. 00 1050. 00 650. 00 975. 00
38 5. 00 145. 00 8. 00 232.00
39 5. 00 695. 00 8. 00 1112. 00




02- 378004 Bl D245

02-TRI - 3-43 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
11/ 07/ 06 11/ 08/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 800. 00 1200. 00 850. 00 1275. 00
41 150. 00 3900. 00 150. 00 3900. 00
42 200. 00 1200. 00 200. 00 1200. 00
43 5. 00 345. 00 4.00 276. 00
44 5. 00 215. 00 6. 00 258. 00
45 5. 00 600. 00 6. 00 720. 00
46 185. 00 33300. 00 145. 00 26100. 00
47 200. 00 96000. 00 200. 00 96000. 00
48 20. 00 6400. 00 25. 00 8000. 00
49 100. 00 1300. 00 225. 00 2925. 00
50 100. 00 600. 00 60. 00 360. 00
51 100. 00 5500. 00 60. 00 3300. 00
52 100. 00 2200. 00 60. 00 1320. 00
53 75. 00 35550. 00 85. 00 40290. 00
54 9, 000. 00 252000. 00 16, 500. 00 462000. 00
55 900. 00 57600. 00 2, 200. 00 140800. 00
56 2,140.00 642000. 00 2,200. 00 660000. 00
57 4,000. 00 4000. 00 3, 000. 00 3000. 00
58 500. 00 1000. 00 750. 00 1500. 00
59 600. 00 14400. 00 200. 00 4800. 00
60 85. 00 14195. 00 175. 00 29225. 00
61 150. 00 4350. 00 90. 00 2610. 00
62 20, 000. 00 140000. 00 25, 500. 00 178500. 00
63 7, 500. 00 52500. 00 4,500. 00 31500. 00
64 4, 000. 00 92000. 00 4, 100. 00 94300. 00
65 45. 00 52650. 00 55. 00 64350. 00
66 200. 00 5400. 00 225.00 6075. 00
67 250. 00 7250. 00 225. 00 6525. 00
68 3.00 80586. 00 3.00 80586. 00
69 4.00 42520. 00 5. 00 53150. 00
70 12. 00 109392. 00 12.50 113950. 00
71 8. 00 72928. 00 10. 00 91160. 00
72 350, 000. 00 350000. 00 285, 000. 00 285000. 00
73 500. 00 14000. 00 550. 00 15400. 00
74 700. 00 23800. 00 300. 00 10200. 00
75 750. 00 2250. 00 1, 250. 00 3750. 00
76 225.00 33750. 00 85. 00 12750. 00
77 250. 00 3250. 00 85. 00 1105. 00
78 250. 00 1250. 00 85. 00 425. 00



02- 378004 Bl D245

02-TRI - 3-43 SUMMARY OF REMAI NI NG BI DDERS PAGE 19
11/ 07/ 06 11/ 08/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
79 10. 00 700. 00 4.00 280. 00
80 5.00 595. 00 8. 00 952. 00
81 20. 00 15800. 00 25. 00 19750. 00
82 75. 00 75. 00 65. 00 65. 00
83 75. 00 300. 00 65. 00 260. 00
84 75. 00 600. 00 65. 00 520. 00
85 150. 00 8100. 00 170. 00 9180. 00
86 5, 000. 00 35000. 00 4,500. 00 31500. 00
87 3, 000. 00 3000. 00 3, 500. 00 3500. 00
88 2,500. 00 12500. 00 2,750. 00 13750. 00
89 450. 00 110250. 00 725. 00 177625. 00
90 900. 00 65700. 00 1, 150. 00 83950. 00
91 100. 00 800. 00 235.00 1880. 00
92 7.00 9660. 00 5.00 6900. 00
93 40. 00 2720. 00 50. 00 3400. 00
94 440, 000. 00 440000. 00 500, 000. 00 500000. 00

TOT 4,476, 011. 00 4,697, 546. 00



